STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 23/ 02 I'N SANTA CLARA COUNTY | N SAN JOSE RR | NVOLVEMENT 01/ 25/ 02
CONTRACT NUMBER 04-4874F4 FROM WEST JULI AN STREET TO 0.3 KM CONTRACT CODE 'B '
LOCATI ON 04-SCL-87-6.1/9.1 SOUTH OF WEST TAYLOR STREET 125 CONTRACT | TEMS
FREEWAY W DENI NG AND HOV LANE FEDERAL Al D ACNH S087-(020) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

°ROPCSALS | SSUED 38 FUND TOTAL HE14 8, 970, 000 TOTAL NUMBER OF WORKI NG DAYS 350
WUMBER OF BI DDERS 8 ENG NEERS EST 8,507, 000. 00 AMOUNT UNDER 992, 919. 50 PERCENT UNDER EST 11. 67
>ROGRAM ELEMENTS FCR
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 7,514, 080. 50 8 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
2 7,589, 973. 00 6 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
3 7,685, 924. 30 4 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BLVD SUI TE 105 FAX 408 227-8145
SAN JOSE CA 95119
4 8,117, 026. 00 7 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
5 8, 251, 325. 00 2 R M HARRI' S COVPANY | NC 925 335-3000
00421689
1000 HOWE RD FAX 925 335-3025

MARTI NEZ CA 94553



04- 4874F4

04- SCL-87-6

01/ 23/ 02
6 8, 464, 564. 50
7 8, 666, 742. 00
8 8, 859, 898. 36

C C MYERS I NC

P O BOX 2948
RANCHO CORDOVA CA  95741- 2948
BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624
MOWAT CONSTRUCTI ON' COVPANY

P O BOX 1330
WOODI NVI LLE WA 98072- 1330

916 635-9370
00331359
FAX 916 635-1527

916 686-5030
00439713
FAX 916 685-1459

425 398- 0205
00709927
FAX 425 398- 0226

Bl D245
PAGE 2
01/ 25/ 02



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE

SAN JCOSE CA

CORAL CORPORATI ON OF OREGON
W LSONVI LLE OR

ECI

GROVER BEACH CA
GOLDEN STATE TRAFFI C CONTRCOL
RANCHO CORDOVA CA
GRANI TE CONSTRUCTI ON
SAN JCSE CA

J WDRILLING

SAN JCSE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

PENHALL COVPANY

SAN LEANDRO CA

RI LEYS STRI PI NG

BENI CI A CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG

FENCI NG AND GUARD RAI LI NG

SI GN STRUCTURE

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

ROADWORK

CAST I N DRI LLED HOLE CONCRETE PI LE
ELECTRI CAL

REBAR

DEMOLI TI ON AND JO NT SEAL

STRI PI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
01/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 STROER AND GRAFF
ANTI OCH CA

PI LE DRI VI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON
CAVPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
GRANI TE CONSTRUCTI ON
SAN JCSE CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

M BUMGARNER | NC

LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

OLI VEI RA FENCE

SANTA CLARA CA

PACI FI C COAST STEEL
FAI RFI ELD CA

PENHALL COVPANY

SAN LEANDRO CA

RI LEYS STRI PI NG

BENI CI A CA

PRESTRESSI NG

BARRI ER

EARTHWORK, PAVI NG, UNDERGROUND AND M NOR CONCRETE
LAWN RESTORATI ON AND ERCSI ON CONTROL

RAI LI NG AND SI GNS STRUCTURES

ELECTRI CAL

FENCI NG

REBAR

BRI DGE REMOVAL

STRI PI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
01/ 25/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CHAVEZ FENCE
CAMVPBELL CA

GRANI TE ROCK
REDWOOD CI TY CA
MBI

LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA
PACI FI C COAST STEEL
FAI RFI ELD CA
PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI CI A CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

POST TENSI ONI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

FENCE, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

SI GN STRUCTURES, CAST | N DRILLED HOLE AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

VI BRATI ON MONI TORI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON, JO NT SEAL AND RELATED ( PARTI AL)

PAVEMENT STRI PI NG MARKERS AND RELATED ( PARTI AL)



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

3l DDER | D NAME AND ADDRESS

ROADSI DE SI GNS AND RELATED ( PARTI AL)
M SCELLANEQUS CONCRETE AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVAR CONSTRUCTI ON
CAMVPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CENTRAL FENCE

SAN JCSE CA

GRECO

GRASS VALLEY CA
MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA
PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI CI A CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG

CONCRETE BARRI ER

FENCI NG AND METAL BEAM GUARD RAI L
SI GN STRUCTURE

ELECTRI CAL

REBAR

BRI DGE DEMOLI TI ON AND JO NT SEAL

STRI PI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

STROER AND GRAFF

ANTI OCH CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

3l DDER | D NAME AND ADDRESS

PI LI NG
M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMVPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA
GRANI TE CONSTRUCTI ON
SAN JCSE CA

MBI

LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FREANCI SCO CA

OLI VEI RA FENCE

SANTA CLARA CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG

BARRI ER RAI'L

CONSTRUCTI ON AREA SI GNS
GRADI NG AND PAVI NG

SI GNS

ELECTRI CAL

MONI TORI NG

FENCI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
01/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PACI FI C COAST STEEL
FAI RFI ELD CA
PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI CI A CA

STROER AND GRAFF
ANTI OCH CA

T D W CONSTRUCTI ON
LI VERMORE CA
VANGUARD CONSTRUCTI ON
OAKLAND CA

3l DDER | D NAME AND ADDRESS

REBAR

BRI DGE REMOVAL
TRAFFI C STRI PI NG
PI LI NG
UNDERGROUND

M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
GRANI TE CONSTRUCTI ON
SAN JOSE CA

GRANI TE CONSTRUCTI ON
SAN JCOSE CA

MBI

LI VERMORE CA

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER
M NOR CONCRETE AND M NCR STRUCTURE
ROADWAY EXCAVATI ON, BASE, PAVI NG, UNDERGROUND DRAI N Pl PE

SI GN STRUCTURES



04- 4874F4 Bl D245
04- SCL-87-6 PAGE 10
01/ 23/ 02 01/ 25/ 02

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MASONRY SERVI CE | NC
PLEASANTON CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

PENHALL COVPANY

SAN LEANDRO CA

RI LEYS STRI PI NG

BENI CI A CA

STROER AND GRAFF

ANTI OCH CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

3l DDER | D NAMVE AND ADDRESS

MASONRY SCUNDWALLS

ELECTRI CAL

REBAR

BRI DGE DEMOLI TI ON

STRI PI NG AND MARKI NG

DRI VEN PI LES

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE

SAN JCOSE CA

GRANI TE CONSTRUCTI ON
SAN JCSE CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG
FENCE AND RAI LI NG

ROADWORK



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 11
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MBI

LI VERMORE CA

M F MAHER

VALLEJO CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

PENHALL COVPANY

SAN LEANDRO CA

RI LEYS STRI PI NG

BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

STROER AND GRAFF

ANTI OCH CA

3l DDER | D NAVE AND ADDRESS

SI GN STRUCTURES

M NOR CONCRETE

ELECTRI CAL

REBAR

DEMCLI TI ON

STRI PI NG

CONSTRUCTI ON AREA SI GNS
PI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON SYSTEMS
504 F VANDELL WAY
CAVPBELL CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG



04- 4874F4
04- SCL- 87- 6
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 12
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

C T M CONSTRUCTI ON I NC

P O BOX 2948

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE I NC
3489 LUYUNG DR

RANCHO CORDOVA CA
CONCRETE STRUCTURES

336 E G SH RD

SAN JCSE CA

D AND N CONCRETE PUMPI NG | NC
P O BOX 3595

GARDENA CA

D D M CRANE AND RI GA NG
P O BOX 520

RI O VI STA CA

GRANI TE CONSTRUCTI ON

120 GRANI TE ROCK WAY

SAN JOSE CA

M BUMGARNER | NC

1175 GREENVILLE RD

LI VERMORE CA

MORI SCLI CONSTRUCTI ON | NC
P O BOX 2762

LI VERMORE CA

MUNI CON CONSULTANTS

1300 22ND AVE SUITE A

SAN FRANCI SCO CA

2ONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

PAVEMENT MARKI NGS

SLOPE PAVI NG

CONCRETE PUMPI NG

Pl LI NG

GRADI NG, PAVI NG, DRAI NAGE AND K RAI L

SI GN STRUCTURES AND GUARD RAI L

ELECTRI CAL

VI BRATI ON MONI TORI NG



04- 4874F4 Bl D245

04- SCL-87-6 PAGE 13
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PACI FI C COAST STEEL INC REBAR

5160 FULTON DR

FAI RFI ELD CA

PENHALL COVPANY DEMOLI TION AND JO NT SEALS
13750 CATALI NA ST

SAN LEANDRO CA



04- 4874F4 Bl D245

04- SCL-87-6 CONTRACT PROPOSAL OF LOW BI DDER PACGE 14
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 350 100. 00 35, 000. 00

3 071301 TEMPORARY FENCE M 37 25.00 925. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2,500. 00

6 022873 TEMPORARY COVER M 1, 000 3.00 3, 000. 00

7 022874 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 11 1, 500. 00 16, 500. 00

8 022875 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00

9 022876 TEMPORARY ENTRANCE/ EXI TS EA 4 1, 500. 00 6, 000. 00
10 074029 TEMPORARY SI LT FENCE M 300 10. 00 3, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 35, 000. 00* 35, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 50, 000. 00* 50, 000. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 160 25.00 4, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 15, 000. 00 30, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 300 30. 00 99, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 450. 00 76, 500. 00
17 150206 ABANDON CULVERT EA 2 1, 000. 00 2, 000. 00
18 150221 ABANDON | NLET EA 2 1, 000. 00 2,000. 00
19 150608 REMOVE CHAI'N LI NK FENCE M 460 8. 00 3, 680. 00
20 150620 REMOVE GATE EA 3 200. 00 600. 00
21 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,600 1.35 10, 260. 00
22 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1,820 3.50 6, 370. 00
23 150715 REMOVE THERMOPLASTI C PAVENMVENT MARKI NG M 17 45. 00 765. 00
24 150722 REMOVE PAVEMENT MARKER EA 1,400 1.50 2,100. 00
25 150730 REMOVE CHANNELI ZERS EA 81 25.00 2,025. 00
26 150742 REMOVE ROADSI DE SI GN EA 10 100. 00 1, 000. 00
27 150760 REMOVE SI GN STRUCTURE EA 1 4, 000. 00 4, 000. 00
28 150820 REMOVE | NLET EA 3 1, 200. 00 3, 600. 00
29 022877 REMOVE DOWNDRAI N TEE SECTI ON M 4.2 500. 00 2,100. 00
30 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 330 32.00 10, 560. 00
31 151540 RECONSTRUCT CHAI'N LI NK FENCE M 37 38. 00 1, 406. 00
32 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 94 45. 00 4,230. 00
33 153210 REMOVE CONCRETE VB 2.9 500. 00 1, 450. 00
34 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 60 7.00 420. 00
35 155003 CAP | NLET EA 2 1, 200. 00 2, 400. 00
36 156545 REMOVE Tl MBER BULKHEAD EA 2 1, 000. 00 2, 000. 00
37 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 125, 000. 00* 125, 000. 00



04- 4874F4 Bl D245

04- SCL- 87- 6 CONTRACT PROPOSAL OF LOW BI DDER PAGE 15
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00* 18, 000. 00
39 170101 DEVELOP WATER SUPPLY LS LUMP SUM 8, 000. 00* 8, 000. 00
40 190101 ROADVAY EXCAVATI ON VB 8, 670 14.00 121, 380. 00
a1 022889 VI BRATI ON MONI TORI NG EA 50 1, 400. 00 70, 000. 00
42 022878 SETTLEMENT PLATFORM AND MONI TORI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
43 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,675 50. 00 83, 750. 00
45 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 950 70. 00 66, 500. 00
46 194001 DI TCH EXCAVATI ON VB 15 90. 00 1, 350. 00
47 198001 | MPORTED BORROW TONN 18, 400 7.00 128, 800. 00
48 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 240 13.00 3,120. 00
49 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTRCL) EA 2 400. 00 800. 00
50 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 6 400. 00 2, 400. 00
51 (S) 203014 FI BER ( EROSI ON CONTROL) KG 830 3.00 2, 490. 00
52 (S) 203021 FI BER ROLLS M 1, 100 12.00 13, 200. 00
53 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 2, 450 1.00 2, 450. 00
54 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 80 70. 00 5, 600. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 180 2.00 360. 00
56 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
57 250401 CLASS 4 AGGREGATE SUBBASE VB 1, 060 31. 00 32, 860. 00
58 260210 AGGREGATE BASE ( APPROACH SLAB) VB 7 125. 00 875. 00
59 260301 CLASS 3 AGGREGATE BASE VB 130 100. 00 13, 000. 00
60 290211 ASPHALT TREATED PERVEABLE BASE VB 270 135. 00 36, 450. 00
61 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 820 58. 00 221, 560. 00
62 394044 PLACE ASPHALT CONCRETE DI KE (TYPE O) M 12 15. 00 180. 00
63 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 15. 00 3, 300. 00
64 490753 FURNI SH PI LI NG ( CLASS 625) M 11, 972 30. 00 359, 160. 00
65 (S) 490754 DRI VE PI LE ( CLASS 625) EA 596 750. 00 447, 000. 00
66 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 69 170. 00 11, 730. 00
PI LI NG (BARRI ER)
67 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 150, 000. 00* 150, 000. 00
68 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 640 460. 00 294, 400. 00
69 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4, 480 460. 00 2, 060, 800. 00
70 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 120 460. 00 55, 200. 00
(TYPE N)
71 048848 STRUCTURE CONCRETE APPROACH SLAB VB 40 1, 200. 00 48, 000. 00
(TYPE R MODI FI ED)
72 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 22 1, 200. 00 26, 400. 00



ESTI MATED

04- SCL- 87- 6
01/ 23/ 02
| TEM | TEM
NO. CODE
73 511106
74 (SF)517961
75 (S) 519127
76 (S) 519128
77 (S) 519144
78 (SF) 520102
79 (F) 560218
80 ('SF)560219
81 (S) 561009
82 566011
83 566012
84 022879
85 568007
86 650067
87 650069
88 650079
89 665832
920 681134
91 681137
92 690272
93 692383
94 703450
95 705567
96 (F) 721810
97 727901
98 727906
99 731502
100 022880
101 (SF) 750001
102 ( SF) 750501
103 (S) 800391
104 (S) 802596
105 (S) 832003

04- 4874F4

CONTRACT

DRI LL AND BOND DOWEL
SOUND WALL (BARRI ER) ( MASONRY BLOCK)
JO NT SEAL ASSEMBLY (MR 90 MV)

JO NT SEAL ASSEMBLY (MR 100 MV)

JONT SEAL (MR 50 M)

BAR REI NFORCI NG STEEL ( BRI DGE)
FURNI SH SI GN STRUCTURE ( TRUSS)
INSTALL SI GN STRUCTURE ( TRUSS)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (SI GN FOUNDATI ON)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO PCST

ROADSI DE SI GN ( STRAP AND SADDLE BRACKET
METHOD)

I NSTALL SI GN OVERLAY

300 MM REI NFORCED CONCRETE Pl PE

450 MM REI NFORCED CONCRETE PI PE

900 MM REI NFORCED CONCRETE Pl PE

450 MM BI TUM NOUS COATED SLOTTED
CORRUGATED STEEL PI PE (1.63 MV THI CK)
80 MM PLASTI C PI PE ( EDGE DRAI N

80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET)
300 MM BI TUM NOUS COATED CORRUGATED
STEEL PI PE DOWNDRAI N

300 MM ANCHOR ASSENBLY

VELDED STEEL Pl PE CASI NG ( BRI DGE)

750 MV AUTOVATI C DRAI NAGE GATE

SLOPE PAVI NG ( CONCRETE)

M NOR CONCRETE (DI TCH LI NI NG)

M NOR CONCRETE (GUTTER LI NI NG)

M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

M NOR CONCRETE ( BROOM FI NI SH)

M SCELLANEOUS | RON AND STEEL

M SCELLANEQUS METAL (BRI DGE)

CHAI'N LI NK FENCE (TYPE CL-1.8)

3.7 M CHAIN LI NK GATE (TYPE CL-1.8)
METAL BEAM GUARD RAI LI NG (WOOD POST)

PROPOSAL

OF

UNIT OF
MEASURE

TPZA3S 3353Q=p === T==22Z QOOQ

QUANTI TY

380

1, 200.

Bl D245
PACGE 16
01/ 25/ 02

5, 100.

1, 000, 286.
88, 437.
14, 380.

10, 500.

2,100.
1, 830.
700.

1, 000.
5, 600.
14, 800.
2, 400.
11, 200.

19, 000.
18, 900.
11, 600.

750.

10, 000.
2, 500.
50, 000.
2, 875.
3, 625.
2, 000.

1, 840.
2, 744.
29, 600.
17, 690.
2, 400.
17, 150.



04- 4874F4 Bl D245

04- SCL- 87- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
106 ( SF) 048849 CHAI'N LI NK RAI LING (TYPE 7, VI NYL COATED) M 70 165. 00 11, 550. 00
107 833183 CONCRETE BARRI ER ( TYPE 27SV) M 25 400. 00 10, 000. 00
108 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 5 100. 00 500. 00
109 (S) 839553 END SECTI ON EA 1 100. 00 100. 00
110 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 300. 00 6, 900. 00
111 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 700. 00 1, 400. 00
112 (F) 048850 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 812 150. 00 121, 800. 00
113 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 48 50. 00 2, 400. 00
114 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,080 1.45 3, 016. 00
115 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 900 2.45 2, 205. 00
116 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 990 2.45 2,425.50
(BROKEN 3.66 M- 0.92 M
117 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1.45 188. 50
(BROKEN 5.18 M- 2.14 M)
118 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 5, 850 1.00 5, 850. 00
119 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 910 1.65 1, 501. 50
120 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 030 3.50 3, 605. 00
121 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 23, 475. 00* 23, 475. 00
122 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 115, 321. 00* 115, 321. 00
123 (S) 861100 RAMP METERI NG SYSTEM LS LUMP SUM 76, 170. 00* 76, 170. 00
124 (S) 022881 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 112, 870. 00* 112, 870. 00
125 999990 MOBI LI ZATI ON LS LUMP SUM 756, 000. 00* 756, 000. 00

TOTAL 7,514, 080. 50



TEM

©CoOoO~NOUODWNE

04- 4874F4

04- SCL-87-6

01/ 23/ 02

.00

00~
00*
00*

10260.
6370.
765.
2100.
121.
1000.
7500.
3600.
2100.
7590.
2442,
4230.
870.
420.
2900.
2000.
100000.
18000.
10000.

SUMMARY

OF REMA
_______________________________ I
TH RD |
BI D ANMOUNT
_______________________________ I
5, 000. 00* 5000
1, 350. 00 472500
20. 00 740
2, 700. 00* 2700
40, 000. 00* 40000
6. 00 6000
430. 00 4730
4,415. 00 8830
1, 200. 00 4800
16. 00 4800
25, 000. 00* 25000
40, 000. 00* 40000
40. 00 6400
25, 000. 00 50000
25. 00 82500
285. 00 48450
900. 00 1800
600. 00 1200
13. 00 5980
100. 00 300
1.70 12920
4.35 7917
56. 00 952
1.90 2660
10. 00 810
170. 00 1700
7,500. 00 7500.
2, 400. 00 7200.
113. 00 474.
23.00 7590.
87. 00 3219
38. 00 3572
350. 00 1015
11. 00 660.
1, 700. 00 3400.
700. 00 1400.
75, 000. 00* 75000.
18, 000. 00* 18000.
5, 340. 00* 5340.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 5, 000. 00* 5000
00| 1, 050. 00 367500
00| 33.00 1221
00| 1, 725. 00* 1725
00| 29, 000. 00* 29000
00| 6. 00 6000
00| 160. 00 1760
00| 2, 900. 00 5800
00| 1, 400. 00 5600
00| 11. 00 3300
00| 27, 600. 00* 27600
00| 35, 000. 00* 35000
00| 30. 00 4800
00| 7,500. 00 15000
00| 33.00 108900
00| 170. 00 28900
00| 1, 500. 00 3000
00| 875. 00 1750
00| 13. 00 5980
00| 300. 00 900
00| 1.35 10260
00| 3.50 6370
00| 45.00 765
00| 1.50 2100
00| 10. 00 810
00| 150. 00 1500
00| 12, 000. 00 12000
00| 670. 00 2010
60| 420. 00 1764
00| 22.00 7260
00| 66. 00 2442
00| 35.00 3290
00| 750. 00 2175
00| 9.00 540
00| 2, 200. 00 4400
00| 1, 500. 00 3000
00| 50, 000. 00* 50000
00| 18, 000. 00* 18000
00| 2, 500. 00* 2500

Bl D245
PACGE 18
01/ 25/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
1, 000. 00 350000
35.00 1295
4, 000. 00* 4000
55, 000. 00* 55000
6. 00 6000
500. 00 5500
8, 000. 00 16000
5, 000. 00 20000
16. 00 4800
26, 000. 00* 26000
50, 000. 00* 50000
40. 00 6400
8, 000. 00 16000
40. 00 132000
240. 00 40800
700. 00 1400
400. 00 800
16. 00 7360
300. 00 900.
1.00 7600.
1.50 2730.
80. 00 1360.
1.00 1400.
20.00 1620.
75. 00 750.
8, 000. 00 8000.
2,100. 00 6300.
210. 00 882.
23.00 7590.
35.00 1295.
30. 00 2820.
550. 00 1595.
30. 00 1800.
1, 500. 00 3000.
600. 00 1200.
110, 000. 00* 110000.
18, 000. 00* 18000.
15, 000. 00* 15000.



04- 4874F4

04- SCL-87-6

01/ 23/ 02

14.
1, 400.
8, 000.
6, 000.

490.

11, 750.

150,

00
00
00~
00*

.00
.00
.00

121380.
70000.
8000.
6000.
67000.
31350.
1350.
128800.
1680.

1017240.

SUMMARY OF
THI RD
| BI D
00| 14. 00
00| 1, 400. 00
00| 3, 750. 00*
00| 3, 250. 00*
00| 30. 00
00| 30. 00
00| 52. 00
00| 7.00
00| 7.00
00| 650. 00
00| 490. 00
00| . 60
00| 13. 80
00| 1.00
00| 52. 00
00| 4.00
00| 12, 000. 00*
00| 33. 00
00| 180. 00
00| 47.00
00| 90. 00
00| 65. 00
00| 13. 00
00| 13. 00
00| 40. 00
00| 390. 00
00| 160. 00
00| 160, 000. 00*
00| 215. 00
00| 500. 00
00| 470. 00
00| 1, 400. 00
00| 1, 240. 00
00| 54. 00
00| 100. 00
00| 1, 200. 00
00| 1, 500. 00
00| 200. 00
00| 1.14

REMAI

121380.
70000.
3750.
3250.
50250.
28500.
780.
128800.
1680.
1300.
2940.
498.
15180.
2450.
4160.
720.
12000.
34980.
1260.
6110.
24300.
248300.
156.
2860.
478880.
232440.
11040.
160000.
137600.
2240000.
56400.
56000.
27280.
2160.
6700.
45600.
22500.
6800.
966378

NI NG BI DDERS

_______________________________ |

FOURTH

| BI D AMOUNT

_______________________________ |
00| 12. 00 104040.
00| 445. 00 22250.
00| 5, 500. 00* 5500.
00| 1, 500. 00* 1500.
00| 200. 00 335000.
00| 44. 00 41800.
00| 100. 00 1500.
00| 5. 00 92000.
00| 7.00 1680.
00| 650. 00 1300.
00| 490. 00 2940.
00| 1.00 830.
00| 14. 00 15400.
00| 1.00 2450.
00| 52.00 4160.
00| 4.00 720.
00| 2, 100. 00* 2100.
00| 19. 00 20140.
00| 1, 300. 00 9100.
00| 92. 00 11960.
00| 140. 00 37800.
00| 56. 00 213920.
00| 10. 00 120.
00| 10. 00 2200.
00| 40. 00 478880.
00| 1, 000. 00 596000.
00| 170. 00 11730.
00| 150, 000. 00* 150000.
00| 500. 00 320000.
00| 439.00  1966720.
00| 450. 00 54000.
00| 1, 000. 00 40000.
00| 1, 500. 00 33000.
00| 50. 00 2000.
00| 306. 00 20502.
00| 400. 00 15200.
00| 500. 00 7500.
00| 150. 00 5100.
00| 1.20  1017240.

Bl D245
PACGE 19
01/ 25/ 02
FI FTH
BI D AMOUNT
15.00 130050
1, 600. 00 80000.
5, 000. 00* 5000.
4,500. 00* 4500.
70. 00 117250.
80. 00 76000.
60. 00 900.
7.00 128800
5.00 1200.
600. 00 1200.
400. 00 2400.
1.00 830.
12. 00 13200.
.50 1225.
35.00 2800.
3.00 540.
7, 000. 00* 7000.
25.00 26500.
125.00 875.
60. 00 7800.
124.00 33480.
67.00 255940.
12.00 144.
12.00 2640.
30. 00 359160.
900. 00 536400.
200. 00 13800.
190, 000. 00* 190000.
450. 00 288000
480. 00 2150400
750. 00 90000.
750. 00 30000.
1, 300. 00 28600.
90. 00 3600.
200. 00 13400.
650. 00 24700.
650. 00 9750.
200. 00 6800.
1.12 949424,



04- 4874F4

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS
01/ 23/ 02

------------------------------- Ry R L LR PR PP EPEY

SECOND | THI RD | FOURTH |

BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT |

------------------------------- R et ECEE R TR E R L LR LR PP ERR

5.20 74776. 00| 4.75 68305. 00| 6. 00 86280. 00|

40 5752. 00| 1.00 14380. 00| 1.00 14380. 00|

2, 380. 00 16660. 00| 800. 00 5600. 00| 1, 500. 00 10500. 00|

300. 00 2100. 00| 180. 00 1260. 00| 300. 00 2100. 00|

610. 00 1830. 00| 250. 00 750. 00| 610. 00 1830. 00|

175. 00 700. 00| 150. 00 600. 00| 175. 00 700. 00|

100. 00 200. 00| 200. 00 400. 00| 300. 00 600. 00|

400. 00 5600. 00| 285. 00 3990. 00| 230. 00 3220. 00|

400. 00 14800. 00| 330. 00 12210. 00| 160. 00 5920. 00|

500. 00 3000. 00| 985. 00 5910. 00| 1, 000. 00 6000. 00|

400. 00 11200. 00| 710. 00 19880. 00| 320. 00 8960. 00|

50. 00 19000. 00| 30. 00 11400. 00| 30. 00 11400. 00|

70.00 18900. 00| 65. 00 17550. 00| 64. 00 17280. 00|

400. 00 11600. 00| 135. 00 3915. 00| 175. 00 5075. 00|

125. 00 750. 00| 340. 00 2040. 00| 76.00 456. 00|

225. 00 9000. 00| 275. 00 11000. 00| 84.00 3360. 00|

2, 500. 00 2500. 00| 2, 150. 00 2150. 00| 3, 200. 00 3200. 00|

500. 00 62500. 00| 405. 00 50625. 00| 500. 00 62500. 00|

125. 00 2875. 00| 820. 00 18860. 00| 820. 00 18860. 00|

125. 00 3625. 00| 815. 00 23635. 00| 815. 00 23635. 00|

100. 00 2000. 00| 515. 00 10300. 00| 515. 00 10300. 00|

20. 00 1840. 00| 67. 00 6164. 00| 67.00 6164. 00|

2.00 2744. 00| 3. 60 4939. 20| 3.50 4802. 00|

5. 00 18500. 00| 12. 00 44400. 00| 10. 00 37000. 00|

33.00 20130. 00| 33.00 20130. 00| 33.00 20130. 00|

1, 000. 00 2000. 00| 1, 000. 00 2000. 00| 1, 000. 00 2000. 00|

67.00 23450. 00| 74.00 25900. 00| 70. 00 24500. 00|

131. 00 9170. 00| 180. 00 12600. 00| 130. 00 9100. 00|

100. 00 2500. 00| 195. 00 4875. 00| 210. 00 5250. 00|

100. 00 500. 00| 100. 00 500. 00| 200. 00 1000. 00|

100. 00 100. 00| 100. 00 100. 00| 150. 00 150. 00|

1, 900. 00 5700. 00| 2, 000. 00 6000. 00| 1, 950. 00 5850. 00|

700. 00 1400. 00| 700. 00 1400. 00| 600. 00 1200. 00|

110. 00 89320. 00| 128. 00 103936. 00| 155. 00 125860. 00|

50. 00 2400. 00| 63. 00 3024. 00| 50. 00 2400. 00|

1.45 3016. 00| 2.00 4160. 00| 1.50 3120. 00|

2.45 2205. 00| 3.00 2700. 00| 2.50 2250. 00|

2.45 2425, 50| 3.00 2970. 00| 2.50 2475. 00|

1.45 188. 50| 2.00 260. 00| 1.50 195. 00|

Bl D245
PAGE 20
01/ 25/ 02
FI FTH
BI D AMOUNT
5.00 71900. 00
60 8628. 00
2, 400. 00 16800. 00
150. 00 1050. 00
300. 00 900. 00
150. 00 600. 00
150. 00 300. 00
400. 00 5600. 00
400. 00 14800. 00
1, 500. 00 9000. 00
400. 00 11200. 00
18. 00 6840. 00
50. 00 13500. 00
200. 00 5800. 00
250. 00 1500. 00
300. 00 12000. 00
2, 000. 00 2000. 00
550. 00 68750. 00
900. 00 20700. 00
900. 00 26100. 00
500. 00 10000. 00
67.00 6164. 00
4.00 5488. 00
9.00 33300. 00
30. 00 18300. 00
1, 000. 00 2000. 00
65. 00 22750. 00
100. 00 7000. 00
180. 00 4500. 00
200. 00 1000. 00
150. 00 150. 00
2, 000. 00 6000. 00
600. 00 1200. 00
150. 00 121800. 00
50. 00 2400. 00
1.00 2080. 00
3.00 2700. 00
3.00 2970. 00
2.00 260. 00



TEM

18
L19
L20
21
122
123
L24
25

04- 4874F4
04- SCL-87-6 SUMMARY
01/ 23/ 02
_______________________________ |
SECOND [ THI
BI D AMOUNT | BI D
_______________________________ |
1.00 5850. 00| 1.
1.65 1501. 50| 2.
3.50 3605. 00| 4.
18, 000. 00* 18000. 00| 25, 000
75, 000. 00* 75000. 00| 115, 000
55, 000. 00* 55000. 00| 78, 000
75, 000. 00* 75000. 00| 110, 000
756, 490. 00* 756490. 00| 625, 000
7,589, 973. 00

OF REMA
RD
AMOUNT

25 7312
00 1820
40 4532
00* 25000
00* 115000
00* 78000
00* 110000.
00* 625000.

7,685, 924. 30

I NI NG BI DDERS
_______________________________ |
FOURTH
| BI D ANDUNT
_______________________________ |
50| 1. 00 5850
00| 1.50 1365
00| 3.50 3605
00| 25, 000. 00* 25000
00| 103, 000. 00* 103000
00| 75, 000. 00* 75000
00| 115, 000. 00* 115000
00| 800, 000. 00* 800000
8,117, 026. 00

Bl D245
PAGE 21
01/ 25/ 02
FI FTH
BI D AMOUNT
1.00 5850
2.00 1820
4.00 4120
25, 000. 00* 25000
120, 000. 00~* 120000
80, 000. 00* 80000
120, 000. 00* 120000
810, 000. 00* 810000
8, 251, 325. 00



TEM

©CoOoO~NOUODWNE

04- 4874F4

REMA

10640.
6370.
765.
2100.
2025.
1500.
8000.
6300.
882.
7590.
2442.
4230.
1450.
1500.
2400.
300.
200000.
18000.

04- SCL-87-6 SUMMARY OF
01/ 23/ 02
------------------------------- R S e E LR CREERLREER
S| XTH SEVENTH
Bl D AMOUNT | Bl D
------------------------------- |- r e
5, 000. 00* 5000. 00| 5, 000. 00*
1, 790. 00 626500. 00| 800. 00
30. 00 1110. 00| 30. 00
4, 500. 00* 4500. 00| 2,500. 00*
9, 500. 00* 9500. 00| 25, 000. 00*
6. 00 6000. 00| 5.00
650. 00 7150. 00| 450. 00
1, 000. 00 2000. 00| 2,500. 00
3, 500. 00 14000. 00| 1, 500. 00
15. 00 4500. 00| 18. 00
27, 000. 00* 27000. 00| 30, 000. 00*
85, 000. 00* 85000. 00| 75, 000. 00*
18. 00 2880. 00| 30. 00
15, 000. 00 30000. 00| 15, 000. 00
40. 00 132000. 00| 30. 00
150. 00 25500. 00| 450. 00
500. 00 1000. 00| 700. 00
400. 00 800. 00| 400. 00
12. 00 5520. 00| 15. 00
275. 00 825. 00| 300. 00
2.00 15200. 00| 1.40
3.00 5460. 00| 3.50
15. 00 255. 00| 45. 00
1.00 1400. 00| 1.50
1.00 81. 00| 25.00
140. 00 1400. 00| 150. 00
3, 000. 00 3000. 00| 8, 000. 00
600. 00 1800. 00| 2,100. 00
80. 00 336. 00| 210. 00
20. 00 6600. 00| 23.00
60. 00 2220. 00| 66. 00
45. 00 4230. 00| 45. 00
500. 00 1450. 00| 500. 00
25.00 1500. 00| 25.00
700. 00 1400. 00| 1, 200. 00
500. 00 1000. 00| 150. 00
90, 000. 00* 90000. 00| 200, 000. 00*
18, 000. 00* 18000. 00| 18, 000. 00*
8, 000. 00* 8000. 00| 5, 000. 00*

5000.

NI NG BIDDERS
| El GHTH
| Bl D AMOUNT
00| 5, 000. 00* 5000
00| 2,636. 75 922862
00| 47.00 1739
00| 2, 500. 00* 2500
00| 10, 000. 00* 10000
00| 1.25 1250
00| 300. 00 3300
00| 2, 000. 00 4000
00| 1, 000. 00 4000
00| 12.00 3600
00| 27, 600. 00* 27600
00| 20, 000. 00* 20000
00| 20. 00 3200
00| 11, 000. 00 22000
00| 35. 50 117150
00| 190. 00 32300
00| 1, 000. 00 2000
00| 1, 000. 00 2000
00| 15. 00 6900
00| 91. 00 273
00| 2.45 18620
00| 3.15 5733
00| 17. 00 289.
00| 1.25 1750.
00| 3.00 243.
00| 80. 00 800.
00| 8, 000. 00 8000.
00| 1, 200. 00 3600.
00| 500. 00 2100.
00| 23.00 7590.
00| 46. 00 1702.
00| 45.00 4230.
00| 200. 00 580.
00| 25. 00 1500.
00| 1, 200. 00 2400.
00| 1, 000. 00 2000.
00| 105, 000. 00* 105000.
00| 18, 000. 00* 18000.
00| 20, 000. 00* 20000.

Bl D245
PAGE 22
01/ 25/ 02



04- 4874F4 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAINING BIDDERS PAGE 23
01/ 23/ 02 01/ 25/ 02
_______________________________ |_______________________________I_______________________________
SI XTH SEVENTH El GHTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_______________________________
14. 00 121380. 00| 14. 00 121380. 00| 15. 00 130050. 00
1, 300. 00 65000. 00| 1, 500. 00 75000. 00| 1, 400. 00 70000. 00
13, 000. 00* 13000. 00| 10, 000. 00* 10000. 00| 6, 000. 00* 6000. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00
60. 00 100500. 00| 30. 00 50250. 00| 69. 00 115575. 00
50. 00 47500. 00| 45. 00 42750. 00| 60. 00 57000. 00
50. 00 750. 00| 90. 00 1350. 00| 90. 00 1350. 00
9. 00 165600. 00| 7.00 128800. 00| 8. 00 147200. 00
11. 50 2760. 00| 10. 00 2400. 00| 12.70 3048. 00
400. 00 800. 00| 2, 200. 00 4400. 00| 410. 00 820. 00
390. 00 2340. 00| 550. 00 3300. 00| 390. 00 2340. 00
2.00 1660. 00| 1. 00 830. 00| 2.80 2324. 00
11. 00 12100. 00| 12. 00 13200. 00| 11.70 12870. 00
.75 1837. 50| . 80 1960. 00| . 80 1960. 00
70. 00 5600. 00| 90. 00 7200. 00| 71.70 5736. 00
2.00 360. 00| 3.00 540. 00| 2.20 396. 00
11, 000. 00* 11000. 00| 12, 000. 00* 12000. 00| 6, 500. 00* 6500. 00
37.00 39220. 00| 31. 00 32860. 00| 31. 00 32860. 00
150. 00 1050. 00| 50. 00 350. 00| 332. 00 2324.00
54. 00 7020. 00| 100. 00 13000. 00| 100. 00 13000. 00
135. 00 36450. 00| 135. 00 36450. 00| 135. 00 36450. 00
59. 00 225380. 00| 60. 00 229200. 00| 58. 00 221560. 00
20. 00 240. 00| 22.00 264. 00| 11.00 132.00
20. 00 4400. 00| 22.00 4840. 00| 11.00 2420. 00
30. 00 359160. 00| 40. 00 478880. 00| 39. 90 477682. 80
1, 000. 00 596000. 00| 750. 00 447000. 00| 588. 51 350751. 96
165. 00 11385. 00| 210. 00 14490. 00| 250. 00 17250. 00
165, 000. 00* 165000. 00| 160, 000. 00* 160000. 00| 215, 000. 00* 215000. 00
275. 00 176000. 00| 450. 00 288000. 00| 224. 29 143545, 60
485. 00 2172800. 00| 545. 00 2441600. 00| 548. 00 2455040. 00
500. 00 60000. 00| 500. 00 60000. 00| 440. 00 52800. 00
900. 00 36000. 00| 1, 000. 00 40000. 00| 540. 00 21600. 00
1, 200. 00 26400. 00| 1, 200. 00 26400. 00| 1, 200. 00 26400. 00
90. 00 3600. 00| 70. 00 2800. 00| 40. 00 1600. 00
750. 00 50250. 00| 200. 00 13400. 00| 220. 00 14740. 00
400. 00 15200. 00| 700. 00 26600. 00| 415. 00 15770. 00
400. 00 6000. 00| 775. 00 11625. 00| 520. 00 7800. 00
150. 00 5100. 00| 200. 00 6800. 00| 200. 00 6800. 00
1.10 932470. 00| 1.25 1059625. 00| 1.14 966378. 00



04- 4874F4 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAINING BIDDERS PAGE 24
01/ 23/ 02 01/ 25/ 02

_______________________________ |_______________________________I_______________________________

SI XTH [ SEVENTH [ El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

_______________________________ |_______________________________I_______________________________

5.00 71900. 00| 5.25 75495. 00| 5. 20 74776. 00

. 40 5752. 00| .50 7190. 00| .50 7190. 00

2, 300. 00 16100. 00| 2, 380. 00 16660. 00| 2, 600. 00 18200. 00

225. 00 1575. 00| 300. 00 2100. 00| 220. 00 1540. 00

450. 00 1350. 00| 600. 00 1800. 00| 450. 00 1350. 00

160. 00 640. 00| 175. 00 700. 00| 250. 00 1000. 00

400. 00 800. 00| 150. 00 300. 00| 210. 00 420. 00

350. 00 4900. 00| 360. 00 5040. 00| 400. 00 5600. 00

350. 00 12950. 00| 368. 00 13616. 00| 400. 00 14800. 00

975. 00 5850. 00| 1, 500. 00 9000. 00| 500. 00 3000. 00

350. 00 9800. 00| 350. 00 9800. 00| 400. 00 11200. 00

12. 50 4750. 00| 50. 00 19000. 00| 50. 00 19000. 00

27.00 7290. 00| 70. 00 18900. 00| 70. 00 18900. 00

110. 00 3190. 00| 185. 00 5365. 00| 400. 00 11600. 00

160. 00 960. 00| 125. 00 750. 00| 125. 00 750. 00

125. 00 5000. 00| 320. 00 12800. 00| 540. 00 21600. 00

2, 000. 00 2000. 00| 2, 500. 00 2500. 00| 2,500. 00 2500. 00

800. 00 100000. 00| 600. 00 75000. 00| 475. 00 59375. 00

950. 00 21850. 00| 1, 100. 00 25300. 00| 402. 00 9246. 00

950. 00 27550. 00| 1, 100. 00 31900. 00| 191. 00 5539. 00

700. 00 14000. 00| 800. 00 16000. 00| 500. 00 10000. 00

90. 00 8280. 00| 100. 00 9200. 00| 55. 00 5060. 00

1.50 2058. 00| 4.00 5488. 00| 2.00 2744.00

12.00 44400. 00| 13.00 48100. 00| 4.32 15984. 00

30. 00 18300. 00| 33.00 20130. 00| 40. 00 24400. 00

1, 000. 00 2000. 00| 1, 100. 00 2200. 00| 2,500. 00 5000. 00

65. 00 22750. 00| 67. 00 23450. 00| 74. 20 25970. 00

125. 00 8750. 00| 133. 00 9310. 00| 175. 00 12250. 00

275.00 6875. 00| 460. 00 11500. 00| 370. 00 9250. 00

185. 00 925. 00| 100. 00 500. 00| 212. 00 1060. 00

140. 00 140. 00| 100. 00 100. 00| 159. 00 159. 00

1, 800. 00 5400. 00| 1, 900. 00 5700. 00| 2,100. 00 6300. 00

500. 00 1000. 00| 700. 00 1400. 00| 700. 00 1400. 00

165. 00 133980. 00| 160. 00 129920. 00| 171.00 138852. 00

50. 00 2400. 00| 50. 00 2400. 00| 54. 00 2592. 00

4.50 9360. 00| 1.50 3120. 00| 4.90 10192. 00

8. 00 7200. 00| 2.50 2250. 00| 8. 85 7965. 00

7.00 6930. 00| 2.50 2475. 00| 7.80 7722.00

3.00 390. 00| 1.50 195. 00| 3.90 507. 00



TEM

18
L19
L20
21
122
123
L24
25

04- 4874F4
04- SCL- 87- 6
01/ 23/ 02
_______________________________ |
SI XTH |
BI D AMOUNT |
_______________________________ |
1.00 5850. 00
2.00 1820. 00
4.00 4120. 00
40, 000. 00* 40000. 00
118, 000. 00* 118000. 00
75, 000. 00* 75000. 00

840, 000. 00* 840000:00
8, 464, 564. 50

SUMMARY

OF REMA

I NI NG BI DDERS

SEVENTH
BI D AMOUNT
_______________________________ |
1.00 5850
2.00 1820
4.00 4120
45, 000. 00* 45000
122, 000. 00* 122000
80, 000. 00* 80000
160, 000. 00* 160000

00*  800000.
8, 666, 742. 00

El GHTH

BI D AMOUNT
1.00 5850
2.50 2275
4.00 4120
23, 415. 00* 23415
115, 320. 50* 115320
76, 170. 00* 76170
112, 870. 00* 112870.
889, 000. 00* 889000
8, 859, 898. 36

Bl D245
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01/ 25/ 02



